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The Fernald Team 

ATTACHMENT 3 
DOE is providing various government-furnished services and items that are required to ensure closure of the 
Fernald site in 2006.  These items and the associated duration and timing are listed below. 

 

Government Furnished Services and Items 

Item  Duration/Timing  
Provide access to and maintain 
Computerized Accident/Incident 
Reporting System database 

Continuous through Site Completion 

Provide access to and maintain Non-
Compliance Tracking System database 

Continuous through Site Completion 

Provide access to and maintain 
Occurrence Reporting and Processing 
System database 

Continuous through Site Completion 

Provide access to and maintain Foreign 
Access Central Tracking System 
database 

Continuous through Site Completion 

Provide access to and maintain 
Nuclear Material Management and 
Safeguards Systems Software 

Continuous through Site Completion 

Supply Federal telephone system 
access 

Continuous through Site Completion 

Disposal services for low-level waste Consistent with terms and conditions of existing DOE Ohio Field Office Contract 
(assuming a period of performance through June 29, 2008) 

Nevada Test Site disposal services Continuous through Site Completion.  Annual availability based on contractor 
input to annual disposal volume projections. 

Nuclear material disposition services at 
a DOE-sanctioned facility 

Continuous until disposition of all nuclear materials is completed.  Annual 
availability based on contractor input to annual disposition volume projections. 

TSCA incinerator services at Oak Ridge Continuous through Site Completion.  Annual availability based on contractor 
input to Burn Plan development 

Utilities:  water, natural gas, electricity, 
and natural gas transportation 

Continuous consistent with existing utility agreements (including Interruption 
agreements) and nomination process 
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